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ESTIMATE OF QUANTIES

SPECIFICATIONS

Standard Specifications for Roads and Bridges, 2015 Edition and Required 
Provisions, Supplemental Specifications, and Special Provisions as included 
in the Proposal.

ENVIRONMENTAL COMMITMENTS

An Environmental Commitment is a measure that SDDOT commits to 
implement in order to avoid, minimize, and/or mitigate a real or potential 
environmental impact. Environmental commitments to various agencies and 
the public have been made to secure approval of this project. An agency 
mentioned below with permitting authority can influence a project if 
perceived environmental impacts have not been adequately addressed. 
Unless otherwise designated, the Contractor’s primary contact regarding 
matters associated with these commitments will be the Project Engineer. 
These environmental commitments are not subject to change without prior 
written approval from the SDDOT Environmental Office. The environmental 
commitments associated with this project are as follows:

COMMITMENT E:  STORM WATER

Construction activities constitute less than 1 acre of disturbance.

Action Taken/Required:

At a minimum and regardless of project size, appropriate erosion and 
sediment control measures must be installed to control the discharge of 
pollutants from the construction site.

COMMITMENT H:  WASTE DISPOSAL SITE

The Contractor shall furnish a site(s) for the disposal of construction and/or 
demolition debris generated by this project.

Action Taken/Required:

Construction and/or demolition debris may not be disposed of within the 
Public ROW.

The waste disposal site(s) shall be managed and reclaimed in accordance 
with the following from the General Permit for Construction/Demolition 
Debris Disposal Under the South Dakota Waste Management Program 
issued by the Department of Environment and Natural Resources.

The waste disposal site(s) shall not be located in a wetland, within 200 feet 
of surface water, or in an area that adversely affects wildlife, recreation, 
aesthetic value of an area, or any threatened or endangered species, as 
approved by the Project Engineer.

If the waste disposal site(s) is located such that it is within view of any ROW, 
the following additional requirements shall apply:

1. Construction and/or demolition debris consisting of concrete, asphalt 
concrete, or other similar materials shall be buried in a trench completely 
separate from wood debris. The final cover over the construction and/or 
demolition debris shall consist of a minimum of 1 foot of soil capable of 
supporting vegetation. Waste disposal sites provided outside of the Public 
ROW shall be seeded in accordance with Natural Resources Conservation 
Service recommendations. The seeding recommendations may be obtained 
through the appropriate County NRCS Office. The Contractor shall control 
the access to waste disposal sites not within the Public ROW through the 
use of fences, gates, and placement of a sign or signs at the entrance to the 
site stating “No Dumping Allowed”.

2. Concrete and asphalt concrete debris may be stockpiled within view 
of the ROW for a period of time not to exceed the duration of the project. 
Prior to project completion, the waste shall be removed from view of the 
ROW or buried and the waste disposal site reclaimed as noted above.

The above requirements will not apply to waste disposal sites that are 
covered by an individual solid waste permit as specified in SDCL 34A-6-58, 
SDCL 34A-6-1.13, and ARSD 74:27:10:06.

Failure to comply with the requirements stated above may result in civil 
penalties in accordance with South Dakota Solid Waste Law, SDCL 34A-6-
1.31.

All costs associated with furnishing waste disposal site(s), disposing of 
waste, maintaining control of access (fence, gates, and signs), and 
reclamation of the waste disposal site(s) shall be incidental to the various 
contract items.

COMMITMENT I:  HISTORICAL PRESERVATION OFFICE CLEARANCES

The SDDOT has obtained concurrence with the State Historical Preservation 
Office (SHPO or THPO) for all work included within the project limits and all 
department designated sources and designated option material sources, 
stockpile sites, storage areas, and waste sites provided within the plans.

Action Taken/Required:

All earth disturbing activities not designated within the plans require review 
of cultural resources impacts. This work includes, but is not limited to: 
Contractor furnished material sources, material processing sites, stockpile 
sites, storage areas, plant sites, and waste areas.

The Contractor shall arrange and pay for a cultural resource survey and/or 
records search. The Contractor has the option to contact the state 
Archaeological Research Center (ARC) at 605-394-1936 or another qualified 
archaeologist, to obtain either a records search or a cultural resources 
survey. A record search might be sufficient for review; however, a cultural 
resources survey may need to be conducted by a qualified archaeologist.

The Contractor shall provide ARC with the following: a topographical map or 
aerial view on which the site is clearly outlined, site dimensions, project 
number, and PCN. If applicable, provide evidence that the site has been 
previously disturbed by farming, mining, or construction activities with a 
landowner statement that artifacts have not been found on the site.

The Contractor shall submit the records search or cultural resources survey 
report and if the location of the site is within the current geographical or 
historic boundaries of any South Dakota reservation to SDDOT 
Environmental Engineer, 700 East Broadway Avenue, Pierre, SD 57501-
2586 (605-773-3180). SDDOT will submit the information to the appropriate 
SHPO/THPO. Allow 30 Days from the date this information is submitted to 
the Environmental Engineer for SHPO/THPO review.

If evidence for cultural resources is uncovered during project construction 
activities, then such activities shall cease and the Project Engineer shall be 
immediately notified. The Project Engineer will contact the SDDOT 
Environmental Engineer in order to determine an appropriate course of 
action.

SHPO/THPO review does not relieve the Contractor of the responsibility for 
obtaining any additional permits and clearances for Contractor furnished 
material sources, material processing sites, stockpile sites, storage areas, 
plant sites, and waste areas that affect wetlands, threatened and 
endangered species, or waterways. The Contractor shall provide the 
required permits and clearances to the Project Engineer at the 
preconstruction meeting.
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SURFACING THICKNESS DIMENSIONS

Plans tonnage will be applied even though the thickness may vary from that 
shown on the plans.

At those locations where material must be placed to achieve a required 
elevation, plans tonnage may be varied to achieve the required elevation.

SEQUENCE OF OPERATIONS

1.  Remove and replace valley gutter:  The Contractor shall remove and 
replace the concrete valley gutter prior to milling operations. The 
Contractor shall place the new valley gutter within 7 calendar days 
after removing the in place valley gutter.  The concrete must reach 
design strength prior to any milling operations.

2. Mill areas designated on the plans: Milling cannot start until June 25 
unless preapproved by the Engineer.

3. Pave areas designated on the plans: Paving must begin within 21 
calendar days after milling operations have been completed.

4. Flush Seal all newly paved areas:  Flush seal must be completed with 
10 working days of completion of the paving.

COORDINATION OF WORK

An underground tank replacement project has been scheduled within the limits 
of this project.  Work cannot begin on the resurfacing project until all work has 
been completed on the tank replacement project and all concrete has reached 
design strength.  The completion date for the tank replacement project is June 
8, 2018.  The Contractor may contact the Aberdeen Area Office to assist with 
coordination 605-626-7885.

TRAFFIC CONTROL

The Contractor shall coordinate with the DOT maintenance personnel to 
provide access to the facilities for day to day operations.

The contractor will be responsible to provide and install any traffic control 
devices necessary to keep the public from entering the work zone. Payment for 
suppling and installing any traffic control devices will be incidental to the various 
contract items. 

The maintenance yard shall only be accessed from SD Highway 10.  Any 
damage to city streets as a result of indiscriminate driving by the Contractor 
shall be repaired by the Contractor to the satisfaction of the Engineer, at no 
cost to the State.

Indiscriminate driving and parking of vehicles within the right-of-way will not 
be permitted. Any damage to the vegetation, surfacing, embankment, 
delineators and existing signs resulting from such indiscriminate use shall be 
repaired and/or restored by the Contractor to the satisfaction of the 
Engineer, at no cost to the State.

Work activities during non-daylight hours are subject to prior approval.

EXCAVATION OF UNSTABLE MATERIAL

Included in the Estimate of Quantities are 10 Cubic Yards of Unclassified 
Excavation, Digouts for the necessary removal of unstable material.

Backfill shall be Base Course paid for at the contract unit price per ton.

BASE COURSE

Included in the Estimate of Quantities are 18.9 tons of Base Course for backfill 
of Unclassified Excavation, Digouts.

WATER FOR COMPACTION OF GRANULAR MATERIALS

Cost of water for compaction of the granular material shall be incidental to the 
contract unit price for the various contract items. Six percent, plus or minus, 
moisture will be required at the time of compaction unless otherwise directed by 
the Engineer.

COLD MILLING ASPHALT CONCRETE

The cold milled material obtained from the project shall become the property 
of the Contractor for their disposal.

The placement of asphalt concrete shall begin within 21 calendar days after 
completion of cold milling of asphalt concrete.   

Enough material shall be milled out to allow the Contractor to place 2” of 
Asphalt Concrete Composite in all areas designated on the plan sheets. 

Cold milling is estimated to produce 549 tons of material.  

FLUSH SEAL

Application of flush seal shall be completed within 10 working days following 
completion of the asphalt concrete surfacing.

For each working day that the flush seal remains uncompleted after the 10 
working day limitation, the Contractor will be assessed liquidated damages at 
the rate of $250.00 per day.

The liquidated damages shall apply up to the expiration of the contract time 
requirement in which the flush seal is required to be completed, including any 
formally approved time extensions. Following the expiration of the contract time 
requirement in which the flush seal is required to be completed, including any 
formally approved time extensions, liquidated damages will be assessed in 
accordance with Section 8.8 of the specifications.

Tack or flush seal oil applied to concrete or buildings shall be removed to the 
satisfaction of the Engineer at no cost to the State.

ASPHALT CONCRETE COMPOSITE

The asphalt binder used in the mixture shall be a PG 64-28, PG 58-34 or PG 
64-34 Asphalt Binder. 

All other requirements in the specifications for Asphalt Concrete Composite 
shall apply.

It can be anticipated that hand work will be required to shape the asphalt 
concrete near buildings and other obstructions.

WATER VALVE ADJUSTMENT

Included in the Estimate of Quantities are 3 Adjust Water Valve Box.  The 
Contractor shall adjust the height of the Water Valve Box to be flush with the 
newly placed asphalt concrete.  Prior to bidding the project the Contractor 
shall inspect the water valve boxes to determine the extent of the work 
needed and determine if any additional materials will be needed.  All labor 
and materials needed to adjust the water valve boxes shall be incidental to 
the contract unit price for ADJUST WATER VALVE BOX.  Any additional 
materials needed to adjust the water valve boxes shall be approved by the 
Engineer prior to use.

8” VALLEY GUTTER REMOVAL

The Contractor shall remove the in place valley gutter as designated on the 
plan sheets.  The in place valley gutter is 200.6’ long and 10’ wide and 8” 
thick.  It is assumed to contain reinforcing steel.  Upon removal the concrete 
shall become property of the Contractor for disposal.  Any damage to the 
adjacent concrete slab during removal shall be repaired by the Contractor at 
no expense to the state and to the satisfaction of the Engineer. 

 The Contractor shall remove a minimum of 1 foot of asphalt concrete 
adjacent to the valley gutter for form placement.  Payment for this work shall 
be incidental to the contract unit bid price for Remove Concrete Pavement.  
The asphalt shall be saw cut prior to removal.  DOT forces will backfill the 
removal areas where the formwork was located.

8” VALLEY GUTTER 

The new valley gutter shall be installed at the same location and elevation as 
the in place valley gutter.  The valley gutter shall be built in accordance with 
standard plate 650.40.  It will be the responsibility of the Contractor to record 
the elevation of the in place valley gutter prior to removal. The specified 
width is 10’.  The slope towards the center of the valley gutter shall be1%.  
The coarse aggregate used in the M6 concrete shall be crushed ledge rock.

EROSION CONTROL WATTLE

Erosion control wattles for restraining the flow of runoff and sediment shall 
be installed at locations determined by the Engineer during construction. 
Refer to Standard Plate 734.06 for details.

The Contractor shall provide certification that the erosion control wattles do 
not contain noxious weed seeds.

The erosion control wattle provided shall be from the approved product list. 
The approved product list for erosion control wattle may be viewed at the 
following internet site:

http://sddot.com/business/certification/products/Default.aspx
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